

**BID TAB: 2015 BOND CHURCHILL HIGH SCHOOL PHASE VI CAMPUS REPLACEMENT PROJECT  
CONSTRUCTION-MANAGER-AT-RISK (CMAR) SELECTION  
RFCSP NO. 29-17 BID DATE: OCT 6, 2016 @ 2:00 PM**

<b>Architect: Garza/Bomberger &amp; Associates</b>			
<b>General Contractors</b>	<b>Joeris General Contractors</b>	<b>Bartlett Cocke General Contractors</b>	<b>Guido Construction Company</b>
<b>CMAR Total Fee (\$)</b>	<b>\$2,253,146.00</b>	<b>\$2,450,971.00</b>	<b>\$2,622,156.00</b>
<b>CMAR Total Fee (%)</b>	<b>9.798%</b>	<b>10.750%</b>	<b>11.588%</b>
<b>Pre-Construction Services Fee (\$)</b>	<b>\$60,000.00</b>	<b>\$90,512.00</b>	<b>\$60,000.00</b>
<b>Pre-Construction Services Fee (%)</b>	<b>0.261%</b>	<b>0.397%</b>	<b>0.265%</b>
<b>General Conditions Fee (\$)</b>	<b>\$1,526,237.00</b>	<b>\$1,733,485.00</b>	<b>\$1,804,656.00</b>
<b>General Conditions Fee (%)</b>	<b>6.637%</b>	<b>7.603%</b>	<b>7.975%</b>
<b>CMAR Profit Fee (\$)</b>	<b>\$666,909.00</b>	<b>\$626,973.00</b>	<b>\$757,500.00</b>
<b>CMAR Profit Fee (%)</b>	<b>2.900%</b>	<b>2.750%</b>	<b>3.348%</b>