

ATTACHMENT - BID TAB: LARKSPUR ELEMENTARY SCHOOL CLASSROOM AND PE FACILITY ADDITION PROJECT
RFCSP No. 67-09 Bid Date: January 29, 2009 at 2:00 pm (Base Bid) and 5:00 pm (Alternates and Unit Prices)

Architect: O'Connell Robertson										
General Contractors	Galaxy Builders	Roth Construction	Bartlett Cocke	EMJ Corporation	Journeyman Construction	G.W. Mitchell Construction	Satterfield & Pontikes Construction	Joeris General Contractors	McGoldrick Construction Services Corp.	C.F. Jordan Construction
Base Bid	\$ 9,000,000.00	\$ 8,959,132.00	\$ 9,015,000.00	\$ 8,984,930.00	\$ 9,298,000.00	\$ 9,297,000.00	\$ 9,600,000.00	\$ 9,645,700.00	\$ 9,900,017.00	\$ 10,034,000.00
Alternate #1: Change Gym Roof Assembly to Epic Metal Deck ACCEPTED	\$ -	\$ 37,200.00	\$ 45,000.00	\$ 54,170.00	\$ 37,400.00	\$ 37,000.00	\$ 20,000.00	\$ 15,000.00	\$ 20,000.00	\$ 40,000.00
Alternate #2: Delete Canopies D2, E and E1	\$ (190,800.00)	\$ (82,000.00)	\$ (210,000.00)	\$ (196,307.00)	\$ (149,600.00)	\$ (245,000.00)	\$ (243,620.00)	\$ (249,379.00)	\$ (300,000.00)	\$ (210,000.00)
Alternate #3: Change Casework to Solid Surfacing	\$ 48,500.00	\$ 63,393.00	\$ 51,000.00	\$ 86,528.00	\$ 53,400.00	\$ 52,000.00	\$ 30,000.00	\$ -	\$ 25,000.00	\$ 45,000.00
Alternate #4A: Add Courtyard Landscaping and Irrigation Work ACCEPTED	\$ 3,000.00	\$ 5,550.00	\$ 8,000.00	\$ 17,710.00	\$ 3,200.00	\$ 4,200.00	\$ -	\$ -	\$ 3,000.00	\$ 7,000.00
Alternate #4B: Add Landscaping and Irrigation Work Adjacent to Main Entrance ACCEPTED	\$ 5,500.00	\$ 5,929.00	\$ 8,000.00	\$ 13,276.00	\$ 5,800.00	\$ 8,700.00	\$ 5,000.00	\$ -	\$ 5,000.00	\$ 12,000.00
Alternate #5: Add Complete Installation of Parking Lot Adjacent to Bus Loop ACCEPTED	\$ 7,800.00	\$ 25,000.00	\$ 20,000.00	\$ 47,072.00	\$ 12,700.00	\$ 17,000.00	\$ 24,620.00	\$ -	\$ 10,000.00	\$ 25,000.00
Base Bid plus Project Alternates 1, 4A, 4B and 5	\$ 9,016,300.00	\$ 9,032,811.00	\$ 9,096,000.00	\$ 9,117,158.00	\$ 9,357,100.00	\$ 9,363,900.00	\$ 9,649,620.00	\$ 9,660,700.00	\$ 9,938,017.00	\$ 10,118,000.00